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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ORANGE COUNTY IN ANAHEIM
AND PLACENTIA FROM 0.7 KM NORTH OF KATELLA UNDERCROSSING TO 0.3 KM NORTH OF
ORANGETHORPE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on January 12, 2006.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, the Proposal and Contract.

Project Plan Sheets No. 12, 14, 15, and 17 are revised as follows:

"(Type Z-2) (Aerially Deposited Lead)" shall be revised to read "(Type Y-1) (Aerially Deposited
Lead)"

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," is revised as attached.

In the Special Provisions, Section 10-1.21, "MATERIAL CONTAINING AERIALLY DEPOSITED LEAD," is revised
as attached.

In the Special Provisions, Section 5-1.13, "PAYMENTS," the fifth paragraph is revised as follows:

"For the contract item Plant Establishment the Department of Transportation has determined that the
amount of $54,000 shall be considered to be the value of the contract item for the purpose of calculating
contract retention pursuant to Public Contract Code section 10261."
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In the Special Provisions, Section 10-1.05, "DAMAGE REPAIR," the fifth paragraph is revised as follows:

"Damage to slopes, plants, irrigation systems and other highway facilities occurring as a result of rain
during the plant establishment period shall be repaired by the Contractor, when directed by the Engineer.
The cost of the repairs which exceed the accumulated sum of $2,700 will be borne equally by the State and
the Contractor.  The division of cost will be made by determining the cost of repairs in conformance with
the provisions in Section 9-1.03, "Force Account Payment," of the Standard Specifications, and paying to
the Contractor one-half of the cost which exceeds the sum of $2,700."

In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," in the subsection "PLANT ESTABLISHMENT
WORK," the first  paragraph is revised as follows:

"The plant establishment period shall be Type 1 and shall be 250 working days."

In the Proposal and Contract, the Engineer’s Estimate Item 6 is revised as attached.

To Proposal and Contract book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
Attention is directed to the provisions in Sections 8-1.03, "Beginning of Work," 8-1.06, "Time of Completion," 8-1.07,

"Liquidated Damages," and 20-4.08, "Plant Establishment Work," of the Standard Specifications and these special
provisions.

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or
the attorney appointed and authorized to represent the Department of Transportation.

The work (except plant establishment work) shall be diligently prosecuted to completion before the expiration of
180 WORKING DAYS beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $1300 per day, for each and every calendar day's delay in
finishing the work (except plant establishment work) in excess of 180 WORKING DAYS.

The Contractor shall diligently prosecute all work (including plant establishment) to completion before the expiration of
430 WORKING DAYS beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $600 per day, for each and every calendar day's delay in
completing the work in excess of 430 WORKING DAYS.

In no case will liquidated damages of more than $1300 per day be assessed.
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10-1.21  MATERIAL CONTAINING AERIALLY DEPOSITED LEAD
Earthwork involving material containing aerially deposited lead shall conform to the provisions in Section 19,

"Earthwork" of the Standard Specifications and these special provisions.
Attention is directed to "Aerially Deposited Lead" of these special provisions.
Type Y-1 material contains aerially deposited lead in average concentrations of 0.5 mg/L or less extractable lead (based

on a modified waste extraction test using deionized water as the extractant) and 1411 mg/kg or less total lead.  Type Y-1
material exists between 0 m and 17 m, measured horizontally from the edges of existing pavement, from Station 111+80 to
Station 119+20, and from a depth of 0 m to 0.15 m below existing grade, or as shown on the plans.  This material shall be
placed as directed by the Engineer, and covered with a minimum 0.3 m layer of non-hazardous soil or pavement.  This
material is hazardous waste regulated by the State of California that may be reused as permitted under the Variance of the
California Department of Toxic Substances Control (DTSC) provided that the lead contaminated soil is placed a minimum of
1.2 m above the maximum water table elevation and covered with at least 0.3 m of non-hazardous soil.  Temporary surplus
material may be generated on this project due to the requirements of stage construction.  Temporary surplus material shall not
be transported outside the State right of way.  In order to conform to the requirements of these provisions it may be necessary
to stockpile material for subsequent stages, to construct some embankments out of stage, or to handle temporary surplus
material more than once.

LEAD COMPLIANCE PLAN
The Contractor shall prepare a project specific Lead Compliance Plan to prevent or minimize worker exposure to lead

while handling material containing aerially deposited lead.  Attention is directed to Title 8, California Code of Regulations,
Section 1532.1, “Lead,” for specific California Department of Industrial Relations, Division of Occupational Safety and
Health (Cal-OSHA) requirements when working with lead.

The Lead Compliance Plan shall contain the elements listed in Title 8, California Code of Regulations, Section
1532.1(e)(2)(B).  Before submission to the Engineer, the Lead Compliance Plan shall be approved by an Industrial Hygienist
certified in Comprehensive Practice by the American Board of Industrial Hygiene.  The plan shall be submitted to the
Engineer for review and acceptance at least 15 days prior to beginning work in areas containing aerially deposited lead.

The Lead Compliance Plan shall include perimeter air monitoring incorporating upwind and downwind locations as
shown on the plans or as approved by the Engineer.  Monitoring shall be by personal air samplers using National Institute of
Safety and Health Method 7082.  Sampling shall achieve a detection limit of 0.05 µg/m3 of air per day.  Daily monitoring
shall take place while the Contractor clears and grubs and performs earthwork operations.  A single representative daily
sample shall be analyzed for lead.  Results shall be analyzed and provided to the Engineer within 24 hours.  Average lead
concentrations shall not exceed 1.5 µg/m3 of air per day.  If concentrations exceed this level the Contractor shall stop work
and modify the work to prevent release of lead.  Monitoring shall be done under the direction of, and the data shall be
reviewed by and signed by a Certified Industrial Hygienist.

The Contractor shall not work in areas containing aerially deposited lead within the project limits, unless authorized in
writing by the Engineer, until the Engineer has accepted the Lead Compliance Plan.

Prior to performing work in areas containing aerially deposited lead, personnel who have no prior training or are not
current in their training status, including Department personnel, shall complete a safety training program provided by the
Contractor.  The safety training program shall meet the requirements of Title 8, California Code of Regulations,
Section 1532.1, "Lead."

Personal protective equipment, training, and washing facilities required by the Contractor's Lead Compliance Plan shall
be supplied to Department personnel by the Contractor.  The number of Department personnel will be 1.

The Engineer will notify the Contractor of acceptance or rejection of the submitted or revised Lead Compliance Plan not
more than 10 days after submittal of the plan.

The contract lump sum price paid for Lead Compliance Plan shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals and for doing all the work involved in preparing the Lead Compliance Plan,
including paying the Certified Industrial Hygienist, and for providing personal protective equipment, training and medical
surveillance, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.
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EXCAVATION AND TRANSPORTATION PLAN
Within 15 days after approval of the contract, the Contractor shall submit 3 copies of an Excavation and Transportation

Plan to the Engineer.  The Engineer will have 7 days to review the plan.  If revisions are required, as determined by the
Engineer, the Contractor shall revise and resubmit the plan within 7 days of receipt of the Engineer's comments.  The
Engineer will have 7 days to review the revisions.  Upon the Engineer's approval of the plan, 3 additional copies
incorporating the required changes shall be submitted to the Engineer.  Minor changes to or clarifications of the initial
submittal may be made and attached as amendments to the Excavation and Transportation Plan.  In order to allow
construction to proceed, the Engineer may conditionally approve the plan while minor revisions or amendments are being
completed.

The Contractor shall prepare the written, project specific Excavation and Transportation Plan establishing the procedures
the Contractor will use to comply with requirements for excavating, stockpiling, transporting, and placing (or disposing) of
material containing aerially deposited lead.  The plan shall conform to the regulations of the DTSC and Cal-OSHA.  The
sampling and analysis portions of the Excavation and Transportation Plan shall meet the requirements for the design and
development of the sampling plan, statistical analysis, and reporting of test results contained in USEPA, SW 846, "Test
Methods for Evaluating Solid Waste," Volume II: Field Manual Physical/Chemical, Chapter Nine, Section 9.1.  The plan
shall contain, but not be limited to the following elements:

A. Excavation schedule (by location and date),
B. Temporary locations of stockpiled material,
C. Sampling and analysis plans for areas after removal of a stockpile,

1. Location and number of samples,
2. Analytical laboratory,

D. Sampling and analysis plan for soil cover,
E. Dust control measures,
F. Air monitoring,

1. Location and type of equipment,
2. Sampling frequency,
3. Analytical laboratory,

G. Transportation equipment and routes,
H. Method for preventing spills and tracking material onto public roads,
I. Truck waiting and staging areas,

DUST CONTROL
Excavation, transportation, placement, and handling of material containing aerially deposited lead shall result in no

visible dust migration.  The Contractor shall have a water truck or tank on the job site at all times while clearing and grubbing
and performing earthwork operations in work areas containing aerially deposited lead.

STOCKPILING
Stockpiles of material containing aerially deposited lead shall not be placed where affected by surface run-on or run-off.

Stockpiles shall be covered with plastic sheeting 0.33 mm minimum thickness or 0.3 m of non-hazardous material.
Stockpiles shall not be placed in environmentally sensitive areas.  Stockpiled material shall not enter storm drains, inlets, or
waters of the State.
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MATERIAL TRANSPORTATION
Prior to traveling on public roads, loose and extraneous material shall be removed from surfaces outside the cargo areas

of the transporting vehicles and the cargo shall be covered with tarpaulins or other cover, as outlined in the approved
Excavation and Transportation Plan.  The Contractor shall be responsible for costs due to spillage of material containing lead
during transport.

The Department will not consider the Contractor a generator of the hazardous material, and the Contractor will not be
obligated for further cleanup, removal, or remedial action for such material handled or disposed of in conformance with the
requirements specified in these special provisions and the appropriate State and Federal laws and regulations and county and
municipal ordinances and regulations regarding hazardous waste.

MEASUREMENT AND PAYMENT
Quantities of roadway excavation (aerially deposited lead) of the types shown in the Engineer's Estimate, will be

measured and paid for in the same manner specified for roadway excavation and structure excavation, respectively, in Section
19, "Earthwork," of the Standard Specifications.

Full compensation for preparing an approved Excavation and Transportation Plan, transporting material containing
aerially deposited lead reused in the work from location to location, and transporting of material containing aerially deposited
lead shall be considered as included in the contract prices paid per cubic meter for the items of roadway excavation (aerially
deposited lead) of the types involved, and no additional compensation will be allowed therefor.

No payment for stockpiling of material containing aerially deposited lead will be made, unless the stockpiling is ordered
by the Engineer.
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ENGINEER'S ESTIMATE
12-084404

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

2 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

3
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

4
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

5
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 1

6 190107 ROADWAY EXCAVATION (TYPE
Y-1) (AERIALLY  DEPOSITED LEAD)

M3 17

7 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

8 198001 IMPORTED BORROW M3 110

9 200002 ROADSIDE CLEARING LS LUMP SUM LUMP SUM

10 200052 PRUNE EXISTING PLANTS LS LUMP SUM LUMP SUM

11 200114 ROCK BLANKET M2 630

12 037001 ROCK BAND M2 690

13 202006 SOIL AMENDMENT M3 66

14 202011 MULCH M3 340

15 202018 COMMERCIAL FERTILIZER KG 2840

16 204001 PLANT (GROUP A) EA 1650

17 204006 PLANT (GROUP F) EA 25 200

18 204008 PLANT (GROUP H) EA 187 700

19 204053 WILD FLOWER SEEDING HA 2

20 204096 MAINTAIN EXISTING PLANTED
AREAS

LS LUMP SUM LUMP SUM

3
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